| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 225 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 111, 029. 11 ROUTE : TOLL
CALL ORDER : 225 CONTRACT 1D : RT-23546- B COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : TOLL ROAD Di VI SI ON
CONTRACT TIME : 12/01/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1106884 ELLAS CONSTRUCTI ON COMPANY, | NC. $ 2,065,170.88 100. 0000%
2 35-1035114 SUPERI CR CONSTRUCTI ON COVPANY, | NC. $ 2,069, 253.35 100. 1976%
| (1) 35-1106884 | (2) 35-1035114

I
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON COVPAN|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 | NTERCHANGE MODI FI CATI ON

I [
0001 105-01925 4.000 MOS | 1300. 00000 5200. 00| 1250. 00000 5000. 00|

FIELD OFFICE, 51.1 n® | | |
0002 105- 06845 LUMP|  20000. 00000 20000. 00|  18000. 00000 18000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  100000. 00000 100000. 00]  95000. 00000 95000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  20000. 00000 20000. 00|  83000. 00000 83000. 00|
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 14858.000 n2 | 6. 20000 92119. 60| 2. 35000 34916. 30|
PAVEMENT, REMOVE | | |
0006 202- 02241 125.000 m | 13. 00000 1625. 00| 13. 00000 1625. 00|
GUARDRAI L, REMOVE | | |
0007 202- 02278 573.000 m | 11. 00000 6303. 00| 5. 39000 3088. 47|
CURB, CONCRETE, REMOVE | | |
0008 202- 52710 196.000 n2 | 36. 20000 7095. 20| 6. 00000 1176. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0009 202- 99187 29.300 m | 17. 00000 498. 10| 17. 00000 498. 10|
FENCE, FARM FI ELD, REMOVE | | |
0010 203- 02000 1265.000 n8 | 6. 00000 7590. 00| 38. 00000 48070. 00|
EXCAVATI ON,  COMMON | | |
0011 203- 02020 228.000 n8 | 36. 20000 8253. 60| 38. 00000 8664. 00|
EXCAVATI ON, UNCLASSI FI ED | | |
0012 210- 06382 LUMP|  130000. 00000 130000. 00]  195000. 00000 195000. 00|
CANCPY - 14 m X 27 m | | |
0013 210- 06382 LUMP|  256000. 00000 256000. 00|  337000. 00000 337000. 00|
CANCPY - 34 mX 24 m | | |
0014 210- 06382 LUMP|  35000. 00000 35000. 00|  54900. 00000 54900. 00|

CANCPY - 34 m X 24 m DEMOLI TI ON AND [ | I
REMOVAL [ | I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 225 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 111, 029. 11 ROUTE : TOLL
CALL ORDER : 225 CONTRACT 1D : RT-23546- B COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : TOLL ROAD DI VI SI ON
SET- ASI DE :
| (1) 35-1106884 [ (2) 35-1035114

I

| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON' COVPAN|

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SODDI NG

------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0015 210- 06382 LUMP|  20000. 00000 20000.00]  40000. 00000 40000. 00|
CANCPY -14 m X 27 m DEMOLI TI ON AND | | |
REMOVAL [ [ |
0016 210- 06383 LUVP| 5000. 00000 5000. 00| 8500. 00000 8500. 00|
WALKWAY WALL DEMOLI TI ON AND REMOVAL | | |
0017 210- 06383 LUMP|  84000. 00000 84000. 00| 108200. 00000 108200. 00|
WALKWAY WALL RENOVATI ON | | |
0018 211- 02060 35.000 n8 | 46. 00000 1610. 00| 19. 75000 691. 25|
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 303-52308 705.000 My | 19. 25000 13571. 25| 27.00000 19035. 00|
COMPACTED AGGREGATE FOR BASE, 0, 53 SLAQ | |
0020 501- 03489 240.000 EACH 14. 00000 3360. 00| 10. 87000 2608. 80|
TIE BAR RETROFI T | |
0021 501- 05090 14858.000 n2 | 45. 00000 668610. 00| 25. 34000 376501. 72
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mm | | |
0022 501- 05240 2633.000 m | 22. 00000 57926. 00| 18. 49000 48684. 17|
CONTRACTI ON JOI NT, DL | | |
0023 501- 05310 114.000 m | 65. 00000 7410. 00| 165. 00000 18810. 00|
TERM NAL JO NT | | |
0024 501- 51940 1176.000 m | 3. 50000 4116. 00| 4. 37000 5139. 12|
PREFORVED JO NT MATERI AL, 25 mm | | |
0025 601- 05011 4.000 EACH  14300. 00000 57200.00|  33580. 00000 134320. 00|
BARRI ER | SLAND | | |
0026 601- 06777 5.000 EACH 5700. 00000 28500. 00| 3475. 00000 17375. 00|
GRAVEL BARREL ARRAY | | |
0027 603- 04244 6.000 EACH 3000. 00000 18000. 00| 1575. 00000 9450. 00|
GATE I I I
0028 603- 06060 29.300 m | 46. 00000 1347. 80| 46. 00000 1347. 80|
FENCE, FARM FI ELD, RESET | | |
0029 604- 04927 166.500 m | 38. 00000 6327. 00| 32. 63000 5432. 90|
CONCRETE BARRI ER WALL, RELOCATE | | |
0030 605- 06100 535.000 m | 52. 00000 27820. 00| 29. 00000 15515. 00|
CURB, |NTEGRAL, C, CONCRETE | | |
0031 607- 06340 104.400 m | 82. 55000 8618. 22| 95. 00000 9918. 00|
PAVED S| DE DI TCH, B | | |
0032 616- 06395 920.000 n2 | 11. 70000 10764. 00| 5. 78000 5317. 60|
R PRAP , REMOVE | | |
0033 616- 51367 1516.000 n2 | 54. 00000 81864. 00| 75. 00000 113700. 00|
SLOPEWALL, CONCRETE, 100 nm | | |
0034 621- 06574 594.000 n2 | 7. 45000 4425 30| 7. 45000 4425 30|
I



TEMPORARY PAVEMENT MARKI NG YELLOW |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 225 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 111, 029. 11 ROUTE : TOLL
CALL ORDER : 225 CONTRACT | D : RT-23546-B COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : TOLL ROAD DI VI SI ON
SET- ASI DE :
| (1) 35-1106884 | (2) 35-1035114 |
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON' COVPAN|
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0035 702- 51005 168.700 n8 | 400. 00000 67480. 00| 330. 00000 55671. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0036 702-51863 600. 000 EACH 8. 00000 4800. 00| 9. 40000 5640. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0037 703-51030 5205.000 kg | 1. 58000 8223. 90| 1. 28000 6662. 40|
REI NFORCI NG STEEL | | |
0038 709- 99078 LUMP|  21500. 00000 21500.00]  18600. 00000 18600. 00|
MASONRY COATI NG EXI STI NG STRUCTURE | | |
0039 715-01662 636.000 m | 12. 00000 7632. 00 12. 00000 7632. 00|
Pl PE CLEANI NG, 300mm TO 1200nm DI A | | |
0040 715-06378 8.000 EACH 94. 00000 752. 00| 50. 00000 400. 00|
WE CONNECTI ON, PVC, 150 nm | | |
0041 715-91361 281.000 m | 34. 00000 9554. 00| 15. 00000 4215. 00|
PI PE, PVC, 150 mm | | |
0042 715-92037 40.000 m | 32. 00000 1280. 00| 15. 00000 600. 00|
PI PE, PVC, 100 mm | | |
0043 720- 03905 2.000 EACH 1500. 00000 3000. 00| 1200. 00000 2400. 00|
CATCH BASIN, A | | |
0044 720- 04182 3.000 EACH 450. 00000 1350. 00| 300. 00000 900. 00|
CASTING 4 | | |
0045 720- 44000 12.000 EACH| 250. 00000 3000. 00| 225. 00000 2700. 00|
CASTING ADJUST TO GRADE | | |
0046 720-91051 1.000 EACH 1000. 00000 1000. 00| 800. 00000 800. 00|
INLET, A | | |
0047 732-04776 7.000 EACH 66. 00000 462. 00| 50. 00000 350. 00|
BEND , PVC, 150 mm 45 DEG | | |
0048 732-04776 14.000 EACH| 71. 00000 994. 00| 50. 00000 700. 00|
BEND , PVC, 150 mm 90 DEG | | |
0049 801- 03514 50.000 EACH 50. 00000 2500. 00| 50. 00000 2500. 00|
BARRI CADES, |1, PLASTIC | | |
0050 801- 06606 12.000 EACH| 97. 00000 1164. 00| 97. 00000 1164. 00|
BARRI CADE, |11B | | |
0051 801- 06640 19.000 EACH| 72. 00000 1368. 00| 72. 00000 1368. 00|
CONSTRUCTI ON SIGN, A | | |
0052 801- 06775 LUMP|  11000. 00000 11000. 00| 7065. 00000 7065. 00|
MAI NTAI NI NG TRAFFI C | | |
0053 801- 75048 585.000 m | 1. 05000 614. 25| 1. 05000 614. 25|
TEMPORARY PAVEMENT MARKI NG, WHI TE 100nm | | |
0054 801- 75049 495.000 m | 1. 05000 519. 75| 1. 05000 519. 75|
I
I

100rmm |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/27/99
PAGE : 225 -4

ENG NEER S ESTI MATE: $ 2, 111, 029. 11 ROUTE : TOLL
CALL ORDER : 225 CONTRACT 1D : RT-23546- B COUNTI ES : LAKE
LETTI NG DATE : 07/20/99 10:00 AM DISTRCT  : TOLL ROAD DI VI SI ON
SET- ASI DE :
| (1) 35-1106884 [ (2) 35-1035114

I
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON COVPAN|

LINE NO/ I TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

__________________________________________ O
0055 802- 04314 1.000 EACH 185. 00000 185. 00| 185. 00000 185. 00|
SIGN, REMOVE AND RESET | | |
0056 805- 04970 2.000 EACH  22050. 00000 44100.00]  22050. 00000 44100. 00|
FIBER CPTIC SIGN, 1.524 m X | | |
0057 805- 78746 120.000 m | 74. 00000 8880. 00| 74. 00000 8880. 00|
PREFORMED LOOP DETECTORS | | |
0058 805- 92455 6.000 EACH 850. 00000 5100. 00| 850. 00000 5100. 00|
FLASHER BEACON ASSEMBLY | | |
0059 807- 04962 14.000 EACH, 850. 00000 11900. 00| 885. 00000 12390. 00|
LIGHT , CANCPY, 175 W | | |
0060 807- 04962 6.000 EACH 2215. 00000 13290. 00| 2215. 00000 13290. 00|
LIGHT , LANE CONTROLLER | | |
0061 807- 86600 8.000 EACH 640. 00000 5120. 00| 640. 00000 5120. 00|
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 100 WATT | | |
0062 808- 06713 75.150 m | 0. 60000 45. 09| 0. 59000 44. 34
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0063 808- 06714 128.330 m | 0. 60000 77. 00| 0. 59000 75. 71|
LINE, PAINT, SOLID, YELLOWN 100 mm | | |
0064 900- 05012 4.000 EACH 6135. 00000 24540. 00| 6140. 00000 24560. 00|
TREADLES AND FRAMES | | |
0065 702- 93722 5.600 n8 | 200. 00000 1120. 00| 450. 00000 2520. 00|
CONCRETE, C FOR APPROACH SLAB | | |
0066 703- 51030 294.820 kg | 1. 58000 465. 82| 1. 28000 377. 37
REI NFORCI NG STEEL | | |
0067 802- 03896 4.000 EACH 500. 00000 2000. 00| 300. 00000 1200. 00|
BOLLARD , REMOVE | | |
SECTI ON TOTALS | $ 2,065, 170. 88 $ 2,069, 253. 35|

__________________________________________ o o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ——
CONTRACT TOTALS | $ 2,065, 170. 88| $ 2,069, 253. 35|

UNIT PRI CE AMOUNT




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 230 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,633, 125. 76 RQUTE : TALL
CALL ORDER : 230 CONTRACT I D : RT-24393-A COUNTI ES : ELKHART LAPORTE
LETTI NG DATE : 07/20/99 10:00 AM DI STRI CT : TAGLL RCAD DI VI SI ON PORTER OTHERS
CONTRACT TIME : 11/01/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,929,189.15 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON COMPANY, | NC. $ 2,210, 920. 00 114. 6035%
3 35-1120685 VALSH & KELLY, INC. $ 2,435, 263. 80 126. 2325%
| (1) 35-0918397 | (2) 35-1035700 | (3) 35-1120685

| RIETH RI LEY CONSTRUCTI ON COM BUCKO CONSTRUCTI ON COMPANY, | WALSH & KELLY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  PARKI NG AREA RECONSTRUCTI ON

I [
0001 105-01925 2.000 Mos | 1400. 00000 2800. 00| 1500. 00000 3000. 00| 1500. 00000 3000. 00

FIELD OFFICE, 51.1 n® | |

0002 105- 06845 LUMP|  42500. 00000 42500.00]  53250. 00000 53250.00]  12000. 00000 12000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  100000. 00000 100000. 00|  88435. 00000 88435.00| 120000. 00000 120000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  40000. 00000 40000. 00 8600. 00000 8600.00]  20000. 00000 20000. 00

CLEARI NG RI GHT OF WAY FOR TREE AND |
BRUSH REMOVAL |

|
|
0005 202- 60820 70048.000 n2 | 1. 25000 87560. 00| 1. 50000 105072. 00| 1. 30000 91062. 40
SURFACE M LLI NG, ASPHALT | | |
0006 202- 74025 1106.000 m | 1. 80000 1990. 80| 2. 50000 2765. 00| 2. 50000 2765. 00
FENCE, REMOVE | |
0007 203- 02000 21750.000 n8 | 9. 50000 206625. 00| 5. 25000 114187. 50| 9. 77000 212497. 50
EXCAVATI ON,  COMMON | | |
0008 303- 52308 32150.000 My | 10. 00000 321500. 00| 8. 70000 279705. 00| 11. 00000 353650. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | |
0009 402- 05468 29815.000 My | 12. 00000 357780. 00| 24. 00000 715560. 00| 27.00000 805005. 00
HVA BASE 25.0 nm MAI NLI NE | | |
0010 402- 05477 10300.000 My | 27. 45000 282735. 00| 29. 90000 307970. 00| 32. 00000 329600. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0011 402- 05495 6586.000 My | 34. 70000 228534. 20| 35. 70000 235120. 20| 36. 00000 237096. 00
HVA WEDGE AND LEVEL | | |
0012 406- 05520 58.000 My | 400. 00000 23200. 00| 380. 00000 22040. 00| 220. 00000 12760. 00
ASPHALT FOR TACK COAT | |
0013 603- 04244 2.000 EACH 1000. 00000 2000. 00| 1700. 00000 3400. 00| 1700. 00000 3400. 00
GATE , CANTILEVER SLIDE, 1820 nm X 7.3 nj | |
0014 603- 92230 1275.000 m | 27. 45000 34998. 75| 29. 70000 37867. 50| 29. 70000 37867. 50

FENCE, CHAIN LINK, SECURITY, 1820 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 27/ 99
PAGE : 230 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 633, 125. 76 ROUTE : TOLL
CALL ORDER : 230 CONTRACT | D : RT-24393- A COUNTI ES : ELKHART LAPCRTE
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : TOLL ROAD DIVISION PORTER OTHERS
SET- ASI DE
| (1) 35-0918397 | (2) 35-1035700 | (3) 35-1120685
| RIETH RI LEY CONSTRUCTI ON COM BUCKO CONSTRUCTI ON COMPANY, | WALSH & KELLY
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
__________________________________________ Y
0015 621- 01004 1.000 EACH 750. 00000 750. 00| 750. 00000 750. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0016 621- 06559 17560.000 n2 | 0. 45000 7902. 00| 0. 45000 7902. 00| 0. 45000 7902. 00
MULCHED SEEDI NG R | | |
0017 702- 90915 83.000 n8 | 450. 00000 37350. 00| 485. 00000 40255. 00| 600. 00000 49800. 00
CONCRETE, A | | |
0018 703-51030 8116.000 kg | 1. 75000 14203. 00| 1. 90000 15420. 40| 1. 00000 8116. 00
REI NFORCI NG STEEL | |
0019 715- 05123 600.000 m | 80. 00000 48000. 00| 130. 90000 78540. 00| 67. 86000 40716. 00
PIPE, TYPE 1, O RCULAR 600 mm [ [ |
0020 720- 94157 2.000 EACH 2800. 00000 5600. 00| 1500. 00000 3000. 00| 1375. 00000 2750. 00
MANHOLE, C | | |
0021 801- 01093 2.000 EACH 1020. 00000 2040. 00| 720. 00000 1440. 00| 1020. 00000 2040. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0022 801- 06640 16. 000 EACH| 99. 00000 1584. 00| 65. 00000 1040. 00| 99. 00000 1584. 00
CONSTRUCTI ON SIGN, A | | |
0023 801- 06710 30.000 DAY | 28. 00000 840. 00| 20. 00000 600. 00| 28. 00000 840. 00
FLASH NG ARROW SI GN | | |
0024 801- 06775 LUMP|  40000. 00000 40000. 00|  45670. 00000 45670.00]  42000. 00000 42000. 00
MAI NTAI NI NG TRAFFI C | |
0025 808- 75007 19320.000 m | 0. 22000 4250. 40| 0. 22000 4250. 40| 0. 22000 4250. 40
LINE, PAINT, SOLID, WH TE, 150 nm | |
0026 808- 75996 634.000 EACH 3. 00000 1902. 00| 7.00000 4438. 00| 5. 00000 3170. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0027 808- 75998 634. 000 EACH 30. 00000 19020. 00| 27. 00000 17118. 00| 27.00000 17118. 00
SNOAPLOMABLE RAI SED PAVEMENT NMARKER | | |
0028 808- 96075 9660.000 m | 1. 40000 13524. 00| 1. 40000 13524. 00| 1. 40000 13524. 00
LINE, THERMOPLASTI C, BROKEN, WH TE, 150 | |
mm I I I
SECTI ON TOTALS [ $ 1,929, 189. 15 $ 2,210, 920. 00| $ 2,435, 263. 80
__________________________________________ o
CONTRACT TOTALS | $ 1,929,189. 15| $ 2,210, 920. 00| $ 2,435,263.80




| NDl ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/ 99
PAGE : 490 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 113, 624. 80 ROUTE : TOLL ROAD
CALL ORDER : 490 CONTRACT 1D : M-24392-A COUNTI ES : LAPCRTE ST. JOSEPH
LETTI NG DATE : 07/20/99 10: 00 AM DISTRICT  : TOLL ROAD DI VI SION
CONTRACT TIME : 11/15/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1817574 YARDBERRY LANDSCAPE COVPANY $ 80, 310. 00 100. 0000%
2 35-1990156 EARTH | MAGES, | NC. $  143,085.00 178. 1658%
| (1) 35-1817574 [(2) 35-1990156 |
| YARDBERRY LANDSCAPE COVPANY | EARTH | MAGES, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  LANDSCAPI NG AND SI TE | MPROVENENT
[ | |
0001 110- 01001 LUMP] 2800. 00000 2800. 00| 2500. 00000 2500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 621- 98038 264.000 n8 | 55. 00000 14520. 00| 65. 00000 17160. 00|
MULCH, HARDWOOD SHREDDED BARK | | |
0003 622- 05625 270.000 EACH 150. 00000 40500. 00| 270. 00000 72900. 00|
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 1200 TO 1800 mm, | | |
NORWAY SPRUCE | | |
0004 622- 52436 20.000 EACH 26. 00000 520. 00| 20. 00000 400. 00|
SIGN, DO NOT MOW CR SPRAY | | |
0005 622-91786 1950. 000 EACH| 11. 00000 21450. 00 25. 50000 49725. 00|
SEEDLI NG AUSTREE, OVER 900mm | | |
0006 622- 98200 20.000 EACH 26. 00000 520. 00| 20. 00000 400. 00|
SIGN, DO NOT DI STURB | | |
SECTI ON TOTALS | $ 80, 310. 00| $ 143, 085.00]
__________________________________________ )
CONTRACT TOTALS | $ 80, 310. 00 $ 143, 085. 00|




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 500
LETTI NG DATE : 07/20/99 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

CONTRACT I D :

DI ST

CONTRACT TI ME :

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON
TABULATI ON CF BI DS
M- 24398- A

TALL ROAD DI VI SI ON
45 WORK DAYS

R CT

ROUTE :
COUNTI ES :

PRQJECT( S)

TALL ROAD

LAKE

DATE : 07/27/99
PAGE : 500 -1
% OVER
LOWVBI D

100. 0000%
129. 4482%
146. 6451%
152. 6730%
154.5945%

VENDOR NO. / NAME
35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC.
35-1035114 SUPERI OR CONSTRUCTI ON COVPANY, | NC.
35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG, | NC.
35- 0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC.
35- 1339168 LAPCRTE CONSTRUCTI ON COVPANY, | NC.
35- 1068009 DYER CONSTRUCTI ON COVPANY, | NC.

330, 136.

203. 7707%




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 660 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 886, 485. 29 RQUTE : 1-80/90
CALL ORDER : 660 CONTRACT I D : TT-23548-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 07/20/99 10:00 AM DI STR CT : TALL ROAD DI VI SI ON
CONTRACT TIME : 05/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

OVERHEAD S| GN STRUCTURE, TW N TUBE |
TRUSS, REMOVE [

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 74-2851603 QUANTA SERVI CES, | NC. $ 2,497,000.00 100. 0000%
2 62-1339540 HAWK ENTERPRI SES, | NC. $ 2,628, 952.91 105. 2844%
| (1) 74- 2851603 [ (2) 62-1339540 [
| QUANTA SERVI CES, | NC. | HA\VWK ENTERPRI SES, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeoeoon
SECTION 0001 S| GNS AND LI GHTI NG MODERNI ZATI ON
| | |
0001 105- 06790 16.000 MOS | 650. 00000 10400. 00| 700. 00000 11200. 00|
FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUVP| 9414. 27000 9414. 27| 5000. 00000 5000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  124000. 00000 124000. 00]  120000. 00000 120000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 01667 2.000 EACH 165. 00000 330. 00| 50. 00000 100. 00|
SI GN AND SUPPORTS, WOOD PCSTS, REMOVE | | |
0005 202- 02241 934.500 m | 9. 00000 8410. 50| 9. 00000 8410. 50|
GUARDRAI L, REMOVE | | |
0006 202- 03783 29.000 EACH 160. 00000 4640. 00| 150. 00000 4350. 00|
SIGN, PANEL, REMOVE | | |
0007 202- 03897 3.000 EACH 15. 00000 45. 00| 50. 00000 150. 00|
SI GNS AND SUPPORTS, SQUARE PCSTS, REMOVE| | |
0008 202- 04089 56.000 EACH 10. 00000 560. 00| 25. 00000 1400. 00|
SHEET SIGN, REMDVE | | |
0009 202- 74040 11.000 EACH 200. 00000 2200. 00| 400. 00000 4400. 00|
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | | |
0010 202- 74045 240.000 EACH 7.00000 1680. 00| 75. 00000 18000. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0011 202- 74050 34.000 EACH 200. 00000 6800. 00| 450. 00000 15300. 00|
SI GN, OVERHEAD, REMOVE | | |
0012 202- 74055 6.000 EACH 1800. 00000 10800. 00| 2000. 00000 12000. 00|
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | |
REMOVE | [ [
0013 202- 74060 2.000 EACH 1800. 00000 3600. 00| 2000. 00000 4000. 00|
OVERHEAD S| GN STRUCTURE, TRl CORD TRUSS, | | |
REMOVE [ [ |
0014 202- 74065 2.000 EACH 1700. 00000 3400. 00| 2000. 00000 4000. 00|
I I
I I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 660 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 886, 485. 29 ROUTE : | -80/90
CALL ORDER : 660 CONTRACT I D : TT-23548-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : TOLL ROAD DI VI SI ON
SET- ASI DE :
| (1) 74- 2851603 | (2) 62-1339540 |
| QUANTA SERVI CES, | NC. | HAWK ENTERPRI SES, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0015 202- 74095 3.000 EACH 450. 00000 1350. 00| 1000. 00000 3000. 00|
BRI DGE BRACKET ASSEMBLY, REMOVE | | |
0016 202- 82065 9.000 EACH 100. 00000 900. 00| 250. 00000 2250. 00|
SI GN Cl RCUI TRY, BOX TRUSS, REMOVE | | |
0017 202- 82066 5.000 EACH 50. 00000 250. 00 150. 00000 750. 00|
SI GN CI RCUI TRY, CANTI LEVERS, REMOVE | |
0018 202- 93741 13.000 EACH| 85. 00000 1105. 00 150. 00000 1950. 00|
GUARD RAI L END TREATMENT, REMOVE |
0019 202- 93763 324.000 EACH 150. 00000 48600. 00 250. 00000 81000. 00|
LI GHT STANDARD AND FOUNDATI ON, REMOVE | |
0020 202- 93974 9.000 EACH 450. 00000 4050. 00 2000. 00000 18000. 00|

I
I
I
|
|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | I
DOUBLE ARM REMOVE | |
I
I
I
|
I
|

0021 202-94116 66.000 EACH 50. 00000 3300. 00 25. 00000 1650. 00|
LUM NAI RE, REMOVE | |
0022 202-94793 14.800 m | 170. 00000 2516. 00 35. 72000 528. 66]
BARRI ER MEDI AN, CONCRETE, REMOVE | |
0023 202- 95579 4.000 EACH 200. 00000 800. 00 250. 00000 1000. 00|
SERVI CE POl NT, REMOVE | |
0024 206-51215 202.000 n8 | 80. 00000 16160. 00 200. 00000 40400. 00|
EXCAVATI ON, X | | |
0025 601- 05999 5.000 EACH 44. 00000 220. 00| 40. 00000 200. 00|
CURVED TERM NAL END | | |
0026 601- 06777 12.000 EACH 5900. 00000 70800. 00| 6300. 00000 75600. 00|
GRAVEL BARREL ARRAY | | |
0027 601-52501 96.000 EACH 70. 00000 6720. 00| 90. 00000 8640. 00|
GUARDRAI L POST W TH TI MBER BLOCK, WL50 | | |
X 14, GALVANI ZED | [ |
0028 601- 94689 5.000 EACH 3600. 00000 18000. 00| 3300. 00000 16500. 00|
GUARDRAI L END TREATMENT, CS | | |
0029 601- 94690 1.000 EACH 3600. 00000 3600. 00| 3300. 00000 3300. 00|
GUARDRAI L END TREATMENT, N5 | | |
0030 601-99110 268.605 m | 35. 00000 9401. 18| 34. 71000 9323. 28|
GUARDRAI L, WBEAM LONG POST, 1.905 m | | |
SPACI NG | [ |
0031 601-99114 60.960 m | 63. 00000 3840. 48] 66. 74000 4068. 47
GUARDRAI L, WBEAM LONG POST, 0.952 m | | |
SPACI NG | [ |
0032 603- 05744 2.000 EACH 950. 00000 1900. 00| 700. 00000 1400. 00|
FENCE GATE, CHAIN LINK, 1820 nmX 3 m | | |
0033 603- 92636 70.000 m | 51. 00000 3570. 00| 40. 00000 2800. 00|

FENCE, CHAIN LINK, 1830 mm | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 660 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 886, 485. 29 ROUTE : | -80/90
CALL ORDER : 660 CONTRACT I D : TT-23548-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 07/20/99 10:00 AM DISTRICT  : TOLL ROAD DI VI SI ON
SET- ASI DE :
| (1) 74- 2851603 | (2) 62-1339540 |
| QUANTA SERVI CES, | NC. | HAWK ENTERPRI SES, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0034 715- 41045 188.800 m | 45. 00000 8496. 00| 113. 00000 21334. 40|
Pl PE, REI NFORCED CONCRETE, 300 nm | | |
0035 730- 97559 4.000 EACH 3500. 00000 14000. 00| 3900. 00000 15600. 00|
GRATED BOX END SECTION, I, 10:1, 300 nmi | |
0036 801- 06640 40.000 EACH 100. 00000 4000. 00| 155. 00000 6200. 00|
CONSTRUCTI ON SIGN, A | | |
0037 801- 06775 LUMP| 6000. 00000 6000.00]  20000. 00000 20000. 00|
MAI NTAI NI NG TRAFFI C | | |
0038 802- 02293 195.040 n8 | 340. 00000 66313. 60| 460. 00000 89718. 40|
CONCRETE, S| GN FOUNDATI ON | | |
0039 802- 02489 1114.500 m | 25. 00000 27862. 50| 29. 52000 32900. 04|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [
0040 802- 02922 123.300 m | 22. 00000 2712. 60 22. 96000 2830. 97
SI GN POST, SQUARE, UNREI NFORCED ANCHOR |
BASE

SI GN AND SUPPORTS, BARRI ER WALL [
BRACKETS, REMOVE

|
I I
0041 802-04314 7.000 EACH 25. 00000 175. 00| 350. 00000 2450. 00
| |
0042 802-76015 1354.140 n2 | 195. 00000 264057. 30|

|

I

|

I

|

|

153. 82000 208293. 81]

SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND)| | |
0043 802- 76025 91.136 n2 | 110. 00000 10024. 96| 99. 89000 9103. 58|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0044 802- 76035 320.429 n2 | 115. 00000 36849. 34| 103. 44000 33145. 18|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0045 802- 76045 28.350 n2 | 130. 00000 3685. 50| 136. 42000 3867. 51|
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS [ [ |
0046 802- 76065 22.500 m | 15. 00000 337. 50| 16. 40000 369. 00|
SI GN POST, B | | |
0047 802- 76095 11009. 090 kg | 3. 00000 33027. 27| 4.00000 44036. 36|
STRUCTURAL STEEL, BREAKAWAY | | |
0048 803- 02310 6735.000 kg | 2.00000 13470. 00| 2. 75000 18521. 25
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0049 803- 76110 9.000 EACH  22500.00000 202500.00]  23300. 00000 209700. 00
SPAN OVERHEAD SI GN STRUCTURE, BOX TRUSS | |
0050 803- 76140 5.000 EACH  11000. 00000 55000. 00|  12055. 00000 60275. 00|
I

I

|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 660 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 886, 485. 29 ROUTE : 1-80/90
CALL CRDER : 660 CONTRACT 1D : TT-23548-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 07/20/99 10: 00 AM DISTRICT  : TOLL ROAD DI VI SION
SET- ASI DE :
| (1) 74-2851603 | (2) 62-1339540 |
| QUANTA SERVI CES, | NC. | HAVK ENTERPRI SES, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0051 803- 76170 92.900 m 450. 00000 41805. 00| 410. 00000 38089. 00|

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT
ASSEMBLY (BOX TRUSS)

I
|
0052 803- 76175 28.000 m | 450. 00000 12600. 00| 415. 00000 11620. 00|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY( CANTI LEVER) | | |
0053 805- 06592 870.000 m | 39. 00000 33930. 00| 29. 52000 25682. 40|
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0054 805- 06595 5030.000 m | 11. 00000 55330. 00| 19. 68000 98990. 40|
CONDUI T, PVC, 50 mm | | |
0055 805- 86810 10. 000 EACH 3100. 00000 31000. 00| 2500. 00000 25000. 00|
SERVI CE POINT, 11 | | |
0056 805- 86889 620.000 m | 1. 00000 620. 00| 1. 31000 812. 20|
POLE CIRCUI T CABLE, 1C NO 10 STRANDED | | |
COPPER | [ [
0057 805- 86920 36.000 EACH 20. 00000 720. 00| 8. 00000 288. 00|
MULTI PLE COMPRESSI ON FI TTING NOT | | |
WATERPROOFED | | |
0058 805- 86925 28.000 EACH 40. 00000 1120. 00| 15. 00000 420. 00|
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0059 805- 86930 86.000 EACH 20. 00000 1720. 00] 8. 00000 688. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0060 805- 86935 172.000 EACH 40. 00000 6880. 00| 15. 00000 2580. 00|
I NSULATI NG LI NK, WATERPROOFED | | |
0061 805- 86955 20.000 EACH 50. 00000 1000. 00| 50. 00000 1000. 00|
CABLE DUCT MARKER | | |
0062 805- 92523 23.000 EACH 135. 00000 3105. 00| 50. 00000 1150. 00|
EXPANDED ALUM NUM METAL SKI RT | | |

0063 805- 98335 20920.000 m | 11. 00000 230120. 00| 12. 46000 260663. 20|
WRE, NO 4 COPPER | N PLASTI C DUCT, |
TRENCH, 4 1/C |

|
0064 805- 98336 1080.000 m | 11. 00000 11880. 00| 12. 46000 13456. 80|
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | | |
0065 807- 01077 23.000 EACH| 900. 00000 20700. 00| 500. 00000 11500. 00|
EXTERNAL W NCH PAD, CONCRETE | | |
0066 807- 02191 30. 000 EACH| 590. 00000 17700. 00| 500. 00000 15000. 00|
HANDHOLE, LI GHTI NG | | |
0067 807- 04309 1.000 EACH 3400. 00000 3400. 00| 1700. 00000 1700. 00|

I

PCRTABLE TOAER LI GHTI NG DRI VE SYSTEM |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/27/99
PAGE : 660 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 886, 485. 29 ROUTE : 1-80/90
CALL CRDER : 660 CONTRACT 1D : TT-23548-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 07/20/99 10: 00 AM DISTRICT  : TOLL ROAD DI VI SION
SET- ASI DE :
| (1) 74-2851603 | (2) 62-1339540 |
| QUANTA SERVI CES, | NC. | HAVK ENTERPRI SES, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e o e e e e e e e e e e e e e e e e e e e e e e e e meeeeaoao-n
0068 807- 04779 15.000 EACH| 600. 00000 9000. 00| 550. 00000 8250. 00|

CONCRETE FOUNDATI ON W TH GROUNDI NG , | | I
760 nm X 760 mm X 2450 mm | | |

0069 807- 82054 4.000 EACH 2000. 00000 8000. 00| 1000. 00000 4000. 00|
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | | |
LUM NAI RES | |

0070 807- 82440 24.000 EACH  14500. 00000 348000.00|  13750. 00000 330000. 00|
LI GHT POLE, H GH MAST, 40 mE MH. |

0071 807- 84804 3.000 EACH 1600. 00000 4800. 00 1269. 00000 3807. 00|

LIGHT POLE, 12.8 mE. MH, 3.1 mMST |
ARM TRANSFCRMER BASE |
0072 807-84814 10. 000 EACH| 1650. 00000 16500. 00

|

|

I

|

|
| 1310. 00000 13100. 00|
LIGHT POLE, 12.8 mME MH, 4.6 mMAST | | |
ARM TRANSFORVER BASE | | |
0073 807- 84866 2.000 EACH 1750. 00000 3500. 00| 1386. 00000 2772. 00|
LIGHT POLE, 13.4 mME MH, 4.6 mMAST | | |
ARM TRANSFORVER BASE | | |
0074 807- 86620 15.000 EACH 475. 00000 7125. 00| 190. 50000 2857. 50|
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0075 807- 86665 282.000 EACH 650. 00000 183300. 00| 605. 00000 170610. 00|
LUM NAI RE, HI GH MAST, 1000 WATT, HIGH | | |
PRESSURE SCDI UM | | |
0076 807- 86735 16.000 EACH 450. 00000 7200. 00| 450. 00000 7200. 00|
UNDERPASS LUM NAI RE PENDANT MOUNTED 150 | | |
WATT H GH PRESSURE SCDI UM [ | |
0077 807- 86830 24.000 EACH 5800. 00000 139200. 00| 4500. 00000 108000. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, | | |
1220 nm DIA. X 6100 nm | | |
0078 807- 86910 43.000 EACH 35. 00000 1505. 00| 25. 00000 1075. 00|
CONNECTOR KI T, UNFUSED | | |
0079 807- 86915 43.000 EACH 37. 00000 1591. 00| 25. 00000 1075. 00|
CONNECTOR KI T, FUSED | | |
0080 807- 86950 31.000 EACH 25. 00000 775. 00| 50. 00000 1550. 00|
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |
0081 807-97619 23.000 EACH 7000. 00000 161000. 00| 9000. 00000 207000. 00|
H GH MAST TOMNER RETROFI T | | |
SECTI ON TOTALS | $ 2,497, 000. 00| $ 2,628, 952 91

------------------------------------------ o e m e e e e e e et m e e e e e o e e et e e e e e e e e e e memeeeoeo--

CONTRACT TOTALS | $ 2,497,000. 00| $ 2,628, 952. 91|







